

NEW DELHI MUNICIPAL COUNCIL  
PALIKA KENDRA: NEW DELHI  
EDUCATION DEPARTMENT

No. 922/Dir./Edn./2018

Dated: 30.07.2018

CORRIGENDUM-3

**Name of the work:** Setting up of and management of 3D printing and Design tech labs for 10 NDMC Schools

(Earlier Ref.: Tender ID: 2018\_NDMC\_154242\_1, Dated:03/07/2018)

(Corrigendum issued vide No. D-897/Dir. (Edn.)/2018 dated 19.07.2018)

(Corrigendum issued vide No. 916/Dir./Edn./2018 dated: 25.07.2018 )

As per the tendering schedule in respect of the above project, a Pre-bid meeting with the prospective bidders was held on 13<sup>th</sup> July, 2018 and extended upto 27<sup>th</sup> July, 2018 and further extended from 27<sup>th</sup> July, 2018 to 31<sup>st</sup> July, 2018.

2. The reply to the queries raised in the Pre-bid meeting will be uploaded shortly on the NDMC website [www.ndmc.gov.in](http://www.ndmc.gov.in) as well as e-tendering portal [www.govtprocurement.delhi.gov.in](http://www.govtprocurement.delhi.gov.in).

3. The tender document is revised to the extent that the last date for submission of bids has been extended from 31<sup>st</sup> July, 2018 to 10<sup>th</sup> August.

4. For any query or enquiry, please contact 011-23341005, 011-23360114.

  
397/18  
Director (Education)